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GENERAL NOTES

1. OBTAIN INFECTION CONTROL PERMIT BEFORE CONSTRUCTION
BEGINS.

2. PHYSICALLY ISOLATE HVAC SYSTEM IN THE AREA WHERE
RENOVATION WORK IS BEING PERFORMED; |.E. REMOVE AND CAP
DUCTWORK LEADING TO ADJACENT PORTIONS OF THE BUILDING.

3. ERECT BARRIERS BETWEEN ALL INTERIOR AREAS OFF THE PROJECT
AREA AND ADJACENT AREAS. BARRIERS WILL BE CONSTRUCTED FROM
FLOOR TO DECK USING WOOD/METAL WALL STUDS AND DRYWALL OR
EQUIVALENT SHEETING. BARRIERS WILL BE CONSTRUCTED TO ENSURE
A COMPLETE SEAL OF THE CONSTRUCTION AREAS FROM ADJACENT
AREAS. WALLS SHALL BE DUSTPROOF WITH SEALS MAINTAINED AT THE
FULL PERIMETER WHICH ALLOW FOR MINIMIZATION OF DUST

T F ] O COLLECTION AND SPREAD. BARRIERS SHALL REMAIN IN PLACE UNTIL

=
N THE PROJECT AREA IS SATISFACTORILY CLEANED BY THE VA'S
\ ENVIRONMENTAL SERVICES DEPARTMENT.
STORAGE 4. MAINTAIN NEGATIVE AIR PRESSURE WITHIN THE CONSTRUCTION
N 212¢ | AREA UTILIZING HIGH EFFICIENCY PARTICULATE AIR (HEPA) MACHINES;
A MINIMUM OF TWO (2) - 2,000 CUBIC FEET PER MINUTE (CFM) RATED AIR
= el NN N HANDLERS SHALL BE UTILIZED AT ALL TIMES AND VENTED TO OUTSIDE
_ _ _ THE BUILDING.

- ] 229D C
5. THE CONTRACTOR SHALL ENSURE THAT DURING DEMOLITION AND
THE TRANSPORT/LOADING OF CONSTRUCTION DEBRIS, NO VISIBLE
EMISSIONS ARE GENERATED. THE CONTRACTOR SHALL KEEP ALL
FH = . WINDOWS AND DOORS TO THE PROJECT AREA CLOSED, AND UTILIZE
\5 COVERED CARTS DURING TRANSPORT OF DEBRIS. IF NECESSARY, USE

E] [] \‘g, L L] WET METHODS DURING DUMPING ACTIVITIES TO MINIMIZE VISIBLE
EMISSIONS, |.E. WETTING OF DEBRIS PRIOR TO TRANSFER INTO ROLL
OFF DUMPSTER OR DUMP TRUCK. DURING TRANSPORT, ALL DUMPSTERS
_ P — - OR DUMP TRUCKS SHALL BE SATISFACTORILY COVERED TO AVOID WIND
STORAGE
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. I | STORAGE
I 6. THE CONTRACTOR SHALL COLLECT AND PROPERLY DISPOSE OF

AGITATION OF CONSTRUCTION DEBRIS.
‘y l Il ' Il LIQUID DRAIN SLUDGE ENCOUNTERED DURING THE DEMOLITION OF
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PLUMBING.

7. THE CONTRACTOR SHALL IMPLEMENT SATISFACTORY FIRE WATCH OR
HOT WORK PERMIT SYSTEM FOR ALL HOT WORK ACTIVITIES; L.E.
WELDING, BURNING, GRINDING, ETC. FIRE EXTINGUISHERS SHALL BE
PROVIDED BY THE CONTRACTOR.
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| 229F | 8. THE PROJECT AREA SHALL BE SECURED AND MONITORED BY THE
CONTRACTOR DURING ALL CONSTRUCTION ACTIVITIES TO MINIMIZE

ACCESS OF UNAUTHORIZED PERSONNEL.
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PERSONNEL TO MINIMIZED DISRUPTION TO ADJACENT AREAS.

j’] 9. DISRUPTION OF UTILITIES SHALL BE COORDINATED WITH SITE

10. MEDICAL WASTE, MOLD, AND ASBESTOS CONTAINING MATERIALS
(ACM) SHOULD NOT BE ENCOUNTERED DURING CONSTRUCTION
ACTIVITIES. THE CONTRACTOR SHALL STOP WORK AND IMMEDIATELY

STORAGE - STORAGE Il NOTIFY SITE PERSONNEL IF SUSPICIOUS MEDICAL WASTE, MOLD OR
| 229G
STORAGE il ACM IS OBSERVED
] L22en | | 11. SEE PHASING PLAN G102 FOR SCHEDULE OF WORK.
! I — - : ‘i %‘ : h \a ‘? = ] 12. ALL DEMOLITION AND NEW WORK TO BE COORDINATED WITH THE VA
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- o7 Vowse | -ACM PIPE INSULATION MAY BE PRESENT WITHIN WALL AND CEILING CAVITIES
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ASBESTOS REMOVAL - SECOND FLOOR PLAN
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